

CITY OF SPRINGFIELD MO
SOLICITATION #074-2010 IFB

Building Demolition & Site Clean Up, Residential

OPENED: 2/4/10

		VENDOR		Dirt Benders Inc *		Bales Construction Co *		Security Storage *		Spear Excavating *		Rensch Construction *		Rich Kra	
		DELIVERY		15 Days ARO *		20 Days ARO *		21 Days ARO *		15-25 Days ARO *		10 Days ARO *		.5% t	
		TERMS		N/A *		N/A *		Net 30 Days *		N/A *		Net 30 Days *			
		EXCEPTIONS		None *		None *		None *		None *		None *			
	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	
1	301 W Madison St	1	7400.00	7400.00 *	11338.00	11338.00 *	10429.00	10429.00 *	6600.00	6600.00 *	4900.00	4900.00 *	7302.00		
2	916 W Poplar St	1	5900.00	5900.00 *	10908.00	10908.00 *	8746.00	8746.00 *	8100.00	8100.00 *	4900.00	4900.00 *	6187.00		
3	1839 N Tyler Ave	1	5200.00	5200.00 *	9332.00	9332.00 *	9197.00	9197.00 *	5600.00	5600.00 *	4500.00	4500.00 *	4220.00		
BID ALL YES OR NO				Yes *		Yes *		Yes *		Yes *		Yes *			
LOW TOTAL				18500.00 *		31578.00 *		28372.00 *		20300.00 *		14300.00 *			
LOW OVERALL				18500.00 *		31578.00 *		28372.00 *		20300.00 *		14300.00 *			

		VENDOR		Jericho Demolition *		Prime Contracting *		Huffman *		R&K Underground *		Rader Construction *			
		DELIVERY		10 Days ARO *		14 Days ARO *		3 Days ARO *		10 Days ARO *		7-14 Days ARO *			
		TERMS		Net 30 *		N/A *		1%, 15, net 30 *		N/A *		3%, 15, Net 30 *			
		EXCEPTIONS		None *		None *		None *		None *		None *			
	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	
1	301 W Madison St	1	4900.00	4900.00 *	8222.40	8222.40 *	8000.00	8000.00 *	7017.50	7017.50 *	6800.00	6800.00 *	8334.00		
2	916 W Poplar St	1	6115.00	6115.00 *	8343.50	8343.50 *	16000.00	16000.00 *	6560.00	6560.00 *	4600.00	4600.00 *	8415.00		
3	1839 N Tyler Ave	1	5116.00	5116.00 *	6252.73	6252.73 *	14000.00	14000.00 *	5070.00	5070.00 *	3212.00	3212.00 *	6116.00		
BID ALL YES OR NO				Yes *		Yes *		Yes *		Yes *		Yes *			
LOW TOTAL				16131.00 *		22818.63 *		38000.00 *		18647.50 *		14612.00 *			
LOW OVERALL				16131.00 *		22818.63 *		38000.00 *		18647.50 *		14612.00 *			

		VENDOR		EMR, Inc *		Bumgarner Trucking *		Kenny Singer *			
		DELIVERY		45 Days ARO *		10 Days ARO *		7 Days ARO *			
		TERMS		2%, 15 Net Days *		N/A *		N/A *			
		EXCEPTIONS		Yes *		None *		N/A *			
	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *		
1	301 W Madison St	1	12820.50	12820.50 *	6700.00	6700.00 *	12704.00	12704.00 *			
2	916 W Poplar St	1	14693.29	14693.29 *	5900.00	5900.00 *	12650.00	12650.00 *			
3	1839 N Tyler Ave	1	8313.39	8313.39 *	4300.00	4300.00 *	11917.00	11917.00 *			
BID ALL YES OR NO				Yes *		Yes *		Yes *			
LOW TOTAL				35827.18 *		16900.00 *		37271.00 *			
LOW OVERALL				35827.18 *		16900.00 *		37271.00 *			

DISCLAIMER: THIS BID TABULATION INDICATES ONLY THE BIDS AS RECEIVED. ALL BIDS ARE SUBJECT TO VERIFICATION FOR ACCURACY, AND FOR SPECIFICATION AND CONTRACT COMPLIANCE. NO CONCLUSIONS ABOUT CONTRACT AWARDS SHOULD BE DRAWN FROM THESE PRELIMINARY TABULATIONS.

mer Construction *
10 Days ARO *
5 Days, Net 5 Days *
None *

EXTENSION *

7302.00 *
6187.00 *
4220.00 *

Yes *
17709.00 *
17709.00 *

Goolsby, Inc *
28 Days ARO *
N/A *
None *

EXTENSION *

8334.00 *
8415.00 *
6116.00 *

Yes *
22865.00 *
22865.00 *

**CITY OF SPRINGFIELD MO
SOLICITATION #074-2010 IFB**

Building Demolition & Site Clean Up, Residential

OPENED: 2/4/10

VENDOR	Dirt Benders Inc *	Bales Construction Co *	Security Storage *	Spear Excavating *	Rensch Construction *	Rich Kra
DELIVERY	15 Days ARO *	20 Days ARO *	21 Days ARO *	15-25 Days ARO *	10 Days ARO *	
TERMS	N/A *	N/A *	Net 30 Days *	N/A *	Net 30 Days *	.5% 5
EXCEPTIONS	None *	None *	None *	None *	None *	

	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE
1 806 W Hovey	1	7200.00	7200.00 *	9523.00	9523.00 *	11733.00	11733.00 *	8100.00	8100.00 *	4500.00	4500.00 *	5655.00
2 808 W Hovey	1	5600.00	5600.00 *	11754.00	11754.00 *	7411.00	7411.00 *	6600.00	6600.00 *	4500.00	4500.00 *	5126.00
3 812 W Hovey	1	8200.00	8200.00 *	13622.00	13622.00 *	10459.00	10459.00 *	10100.00	10100.00 *	4500.00	4500.00 *	6620.00
4 820 W Hovey	1	5900.00	5900.00 *	13177.00	13177.00 *	8436.00	8436.00 *	8100.00	8100.00 *	4500.000	4500.00 *	5432.00
5 824 W Hovey	1	6600.00	6600.00 *	11533.00	11533.00 *	10014.00	10014.00 *	9100.00	9100.00 *	4500.00	4500.00 *	5535.00
6 832 W Hovey	1	5200.00	5200.00 *	15856.00	15856.00 *	8869.00	8869.00 *	8600.00	8600.00 *	4500.00	4500.00 *	5943.00
7 836 W Hovey	1	5200.00	5200.00 *	8497.00	8497.00 *	6100.00	6100.00 *	5600.00	5600.00 *	4500.00	4500.00 *	3690.00
8 842 W Hovey	1	6000.00	6000.00 *	9639.00	9639.00 *	7361.00	7361.00 *	7100.00	7100.00 *	4500.00	4500.00 *	4570.00

BID ALL YES OR NO	Yes *	Yes *	Yes *	Yes *
LOW TOTAL	49900.00 *	93601.00 *	70383.00 *	63300.00 *
LOW OVERALL	49900.00 *	93601.00 *	70383.00 *	63300.00 *

VENDOR	Jericho Demolition *	Prime Contracting *	Huffman *	R&K Underground *	Rader Construction *
DELIVERY	10 Days ARO *	14 Days ARO *	3 Days ARO *	10 Days ARO *	7-14 Days ARO *
TERMS	Net 30 *	N/A *	1%, 15, net 30 *	N/A *	3%, 15, Net 30 *
EXCEPTIONS	None *	None *	None *	None *	None *

	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE
1 806 W Hovey	1	6416.00	6416.00 *	6252.65	6252.65 *	12000.00	12000.00 *	7300.00	7300.00 *	4398.00	4398.00 *	6695.15
2 808 W Hovey	1	5865.00	5865.00 *	7319.86	7319.86 *	13000.00	13000.00 *	7300.00	7300.00 *	4608.00	4608.00 *	7117.88
3 812 W Hovey	1	6116.00	6116.00 *	8379.05	8379.05 *	16000.00	16000.00 *	7600.00	7600.00 *	6060.00	6060.00 *	8034.64
4 820 W Hovey	1	5616.00	5616.00 *	8153.12	8153.12 *	15500.00	15500.00 *	7600.00	7600.00 *	5856.000	5856.00 *	8082.16
5 824 W Hovey	1	6315.00	6315.00 *	6712.95	6712.95 *	17000.00	17000.00 *	7600.00	7600.00 *	4600.00	4600.00 *	6875.35
6 832 W Hovey	1	7215.00	7215.00 *	9193.75	9193.75 *	13000.00	13000.00 *	7600.00	7600.00 *	6690.00	6690.00 *	8838.59
7 836 W Hovey	1	3950.00	3950.00 *	4000.29	4000.29 *	10000.00	10000.00 *	6900.00	6900.00 *	4200.00	4200.00 *	3810.07
8 842 W Hovey	1	4300.00	4300.00 *	4713.52	4713.52 *	12000.00	12000.00 *	7250.00	7250.00 *	4400.00	4400.00 *	4990.16

BID ALL YES OR NO	Yes *	Yes *	Yes *	Yes *
LOW TOTAL	45793.00 *	54725.19 *	108500.00 *	59150.00 *
LOW OVERALL	45793.00 *	54725.19 *	108500.00 *	59150.00 *

VENDOR	EMR, Inc *	Bumgarner Trucking *	Kenny Singer *
DELIVERY	45 Days ARO *	10 Days ARO *	7 Days ARO *
TERMS	2%, 15 Net Days *	N/A *	N/A *
EXCEPTIONS	Yes *	None *	N/A *

	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *
1 806 W Hovey	1	16586.92	16586.92 *	5850.00	5850.00 *	11760.00	11760.00 *
2 808 W Hovey	1	15001.61	15001.61 *	6150.00	6150.00 *	10210.00	10210.00 *
3 812 W Hovey	1	19536.25	19536.25 *	6300.00	6300.00 *	15370.00	15370.00 *

4	820 W Hovey	1	15291.17	15291.17 *	5600.00	5600.00 *	11790.00	11790.00 *
5	824 W Hovey	1	15853.64	15853.64 *	6450.00	6450.00 *	8100.00	8100.00 *
6	832 W Hovey	1	20545.00	20545.00 *	4700.00	4700.00 *	15300.00	15300.00 *
7	836 W Hovey	1	8079.13	8079.13 *	4700.00	4700.00 *	6200.00	6200.00 *
8	842 W Hovey	1	9745.69	9745.69 *	5700.00	5700.00 *	6200.00	6200.00 *
BID ALL YES OR NO			Yes *		Yes *		Yes *	
LOW TOTAL			120639.41 *		45450.00 *		84930.00 *	
LOW OVERALL			120639.41 *		45450.00 *		84930.00 *	

DISCLAIMER: THIS BID TABULATION INDICATES ONLY THE BIDS AS RECEIVED. ALL BIDS ARE SUBJECT TO VERIFICATION FOR ACCURACY, AND FOR SPECIFICATION AND CONTRACT COMPLIANCE. NO CONCLUSIONS ABOUT CONTRACT AWARDS SHOULD BE DRAWN FROM THESE PRELIMINARY TABULATIONS.

mer Construction *
10 Days ARO *
5 Days, Net 5 Days *
None *

EXTENSION *

5655.00 *
5126.00 *
6620.00 *
5432.00 *
5535.00 *
5943.00 *
3690.00 *
4570.00 *

Yes *
42571.00 *
42571.00 *

Goolsby, Inc *
28 Days ARO *
N/A *
None *

EXTENSION *

6695.15 *
7117.88 *
8034.64 *
8082.16 *
6875.35 *
8838.59 *
3810.07 *
4990.16 *

Yes *
54444.00 *
54444.00 *

CITY OF SPRINGFIELD MO
SOLICITATION #074-2010 IFB

Building Demolition & Site Clean Up, Residential

OPENED: 2/4/10

		Dirt Benders Inc *		Bales Construction Co *		Security Storage *		Spear Excavating *		Rensch Construction *		Rich Kra	
VENDOR		15 Days ARO *		20 Days ARO *		21 Days ARO *		15-25 Days ARO *		10 Days ARO *		.5% E	
DELIVERY		N/A *		N/A *		Net 30 Days *		N/A *		Net 30 Days *			
TERMS		None *		None *		None *		None *		None *			
EXCEPTIONS													
	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	
1	4043 N Old Willard Rd	1	9800.00	9800.00 *	21130.00	21130.00 *	12938.00	12938.00 *	6600.00	6600.00 *	7400.00	7400.00 *	10707.00
2	Route EE (Bldgs)	1	6900.00	6900.00 *	10100.00	10100.00 *	11062.00	11062.00 *	8600.00	8600.00 *	5000.00	5000.00 *	8636.00
BID ALL YES OR NO			Yes *		Yes *		Yes *		Yes *		Yes *		
LOW TOTAL			16700.00 *		31230.00 *		24000.00 *		15200.00 *		12400.00 *		
LOW OVERALL			16700.00 *		31230.00 *		24000.00 *		15200.00 *		12400.00 *		
		Jericho Demolition *		Prime Contracting *		Huffman *		R&K Underground *		Rader Construction *			
VENDOR		10 Days ARO *		14 Days ARO *		3 Days ARO *		10 Days ARO *		7-14 Days ARO *			
DELIVERY		Net 30 *		N/A *		1%, 15, net 30 *		N/A *		3%, 15, Net 30 *			
TERMS		None *		None *		None *		None *		None *			
EXCEPTIONS													
	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	
1	4043 N Old Willard Rd	1	11412.00	11412.00 *	17072.51	17072.51 *	18000.00	18000.00 *	8850.00	8850.00 *	7800.00	7800.00 *	17112.00
2	Route EE (Bldgs)	1	3100.00	3100.00 *	6795.00	6795.00 *	22000.00	22000.00 *	5900.00	5900.00 *	2500.00	2500.00 *	8852.00
BID ALL YES OR NO			Yes *		Yes *		Yes *		Yes *		Yes *		
LOW TOTAL			14512.00 *		23867.51 *		40000.00 *		14750.00 *		10300.00 *		
LOW OVERALL			14512.00 *		23867.51 *		40000.00 *		14750.00 *		10300.00 *		
		EMR, Inc *		Bumgarner Trucking *		Kenny Singer *		Sunbelt Env *		Shuler Excavating *			
VENDOR		45 Days ARO *		10 Days ARO *		7 Days ARO *		10 Days ARO *		10 Days ARO *			
DELIVERY		2%, 15 Net Days *		N/A *		N/A *		.5% 10 Days Net 30 *		N/A *			
TERMS		Yes *		None *		N/A *		None *		N/A *			
EXCEPTIONS													
	QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	
1	4043 N Old Willard Rd	1	31375.75	31375.75 *	9700.00	9700.00 *	17486.00	17486.00 *	20085.00	20085.00 *	10000.00	10000.00 *	
2	Route EE (Bldgs)	1	12424.69	12424.69 *	5700.00	5700.00 *	10883.00	10883.00 *	4900.00	4900.00 *	7000.00	7000.00 *	
BID ALL YES OR NO			Yes *		Yes *		Yes *		Yes *		Yes *		
LOW TOTAL			43800.44 *		15400.00 *		28369.00 *		24985.00 *		17000.00 *		
LOW OVERALL			43800.44 *		15400.00 *		28369.00 *		24985.00 *		17000.00 *		

DISCLAIMER: THIS BID TABULATION INDICATES ONLY THE BIDS AS RECEIVED. ALL BIDS ARE SUBJECT TO VERIFICATION FOR ACCURACY, AND FOR SPECIFICATION AND CONTRACT COMPLIANCE. NO CONCLUSIONS ABOUT CONTRACT AWARDS SHOULD BE DRAWN FROM THESE PRELIMINARY TABULATIONS.

mer Construction *
10 Days ARO *
5 Days, Net 5 Days *
None *

EXTENSION *

10707.00 *
8636.00 *

Yes *
19343.00 *
19343.00 *

Goolsby, Inc *
28 Days ARO *
N/A *
None *

EXTENSION *

17112.00 *
8852.00 *

Yes *
25964.00 *
25964.00 *
