

**SOLICITATION #111-2011 IFB**

**OPENED: May 6, 2011**

VENDOR		JTL Landscaping *		Paul Jones Excavating *		A-Team Excavation *		Webster Co Excavating *		CRL Enterprises *		
DELIVERY		35 Days ARO *		66 Days ARO *		N/A *		40 Days ARO *		55 Days ARO *		
TERMS		Net 15 Days *		N/A *		N/A *		N/A *		N/A *		
EXCEPTIONS		None *		None *		None *		None *		None *		
QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *		
1	3203 Topping Cir	1	6942.00	6942.00 *	21700.00 *	N/B	0.00 *	9013.34	9013.34 *	6800.00	6800.00 *	
2	1061 S John Ave	1	4029.00	4029.00 *	0.00 *	N/B	6120.00	6120.00 *	3850.00	3850.00 *	5700.00	5700.00 *
3	1333 S Kentwood Av	1	5208.00	5208.00 *	0.00 *	N/B	8812.00	8812.00 *	4400.00	4400.00 *	5600.00	5600.00 *
4	2115 S National Ave	1	5208.00	5208.00 *	0.00 *	N/B	8512.00	8512.00 *	6730.34	6730.34 *	6400.00	6400.00 *
BID ALL YES OR NO		Yes *		Yes *		Yes *		Yes *		Yes *		
LOW TOTAL		21387.00 *		21700.00 *		23444.00 *		23993.68 *		24500.00 *		
LOW OVERALL		21387.00 *		21700.00 *		23444.00 *		23993.68 *		24500.00 *		

VENDOR		JTL Landscaping *		Paul Jones Excavating *		A-Team Excavation *		Webster Co Excavating *		CRL Enterprises *	
DELIVERY		35 Days ARO *		66 Days ARO *		N/A *		40 Days ARO *		55 Days ARO *	
TERMS		Net 15 Days *		N/A *		N/A *		N/A *		N/A *	
EXCEPTIONS		None *		None *		None *		None *		None *	
QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	
1	203 E Washita	1	4932.00	4932.00 *	26900.00 *	N/B	0.00 *	6118.34	6118.34 *	5900.00	5900.00 *
2	520 E Bennett St	1	8695.00	8695.00 *	0.00 *	N/B	0.00 *	7550.34	7550.34 *	6300.00	6300.00 *
3	255 E Bennett St	1	6877.50	6877.50 *	0.00 *	N/B	0.00 *	6733.34	6733.34 *	6900.00	6900.00 *
4	2630 W Phelps St	1	14094.00	14094.00 *	0.00 *	N/B	0.00 *	5832.00	5832.00 *	5900.00	5900.00 *
5	3352 W Harrison St	1	4950.00	4950.00 *	0.00 *	N/B	0.00 *	3850.00	3850.00 *	5800.00	5800.00 *
BID ALL YES OR NO		Yes *		Yes *		Yes *		Yes *		Yes *	
LOW TOTAL		39548.50 *		26900.00 *		0.00 *		30084.02 *		30800.00 *	
LOW OVERALL		39548.50 *		26900.00 *		0.00 *		30084.02 *		30800.00 *	

VENDOR		JTL Landscaping *		Paul Jones Excavating *		A-Team Excavation *		Webster Co Excavating *		CRL Enterprises *		
DELIVERY		35 Days ARO *		66 Days ARO *		N/A *		40 Days ARO *		55 Days ARO *		
TERMS		Net 15 Days *		N/A *		N/A *		N/A *		N/A *		
EXCEPTIONS		None *		None *		None *		None *		None *		
QTY	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *		
1	1435 W College	1	15780.00	15780.00 *	9800.00	9800.00 *	N/B	0.00 *	21198.34	21198.34 *	21800.00	21800.00 *
BID ALL YES OR NO		Yes *		Yes *		Yes *		Yes *		Yes *		
LOW TOTAL		15780.00 *		9800.00 *		0.00 *		21198.34 *		21800.00 *		
LOW OVERALL		15780.00 *		9800.00 *		0.00 *		21198.34 *		21800.00 *		

DISCLAIMER: THIS BID TABULATION INDICATES ONLY THE BIDS AS RECEIVED. ALL BIDS ARE SUBJECT TO VERIFICATION FOR ACCURACY, AND FOR SPECIFICATION AND CONTRACT COMPLIANCE. NO CONCLUSIONS ABOUT CONTRACT AWARDS SHOULD BE DRAWN FROM THESE PRELIMINARY TABULATIONS.

Rensch Construction *		Fulnecky Ent/WMC JV *		Baumgarner Trucking *		Rich Kramer Const *		DWD Construction *		#1 Construction Plus *		Rice McMan *		Snyder Construction *		LOW ITEM
70 Days ARO *		N/A *		70 Days ARO *		26 Days ARO *		30 Days ARO *		60 Days ARO *		N/A *		22 Days ARO *		
Net 30 *		N/A *		Net 30 *		.5% 10 Days, Net 25 *		N/A *		Net 15 *		N/A *		N/A *		
None *		Yes *		None *		None *		None *		None *		N/A *		None *		
UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	LOW ITEM
10000.00	10000.00 *	9016.00	9016.00 *	13400.00	13400.00 *	10540.00	10540.00 *	15800.00	15800.00 *	10085.25	10085.25 *	8400.00	8400.00 *	8400.00	8400.00 *	0.00 A-Team Excavation
5000.00	5000.00 *	4512.00	4512.00 *	6000.00	6000.00 *	5575.00	5575.00 *	6590.00	6590.00 *	6893.00	6893.00 *	6600.00	6600.00 *	6600.00	6600.00 *	0.00 Paul Jones Excavating
5500.00	5500.00 *	6952.00	6952.00 *	6000.00	6000.00 *	7588.00	7588.00 *	7965.00	7965.00 *	8503.25	8503.25 *	7800.00	7800.00 *	7800.00	7800.00 *	0.00 Paul Jones Excavating
4400.00	4400.00 *	7841.00	7841.00 *	4600.00	4600.00 *	9440.00	9440.00 *	7965.00	7965.00 *	13221.00	13221.00 *	11100.00	11100.00 *	11100.00	11100.00 *	0.00 Paul Jones Excavating
	Yes *		Yes *		Yes *		Yes *		Yes *		Yes *		Yes *		Yes *	
	24900.00 *		28321.00 *		30000.00 *		33143.00 *		38320.00 *		38702.50 *		33900.00 *		33900.00 *	0.00 LOW OVERALL
	24900.00 *		28321.00 *		30000.00 *		33143.00 *		38320.00 *		38702.50 *		33900.00 *		33900.00 *	21387.00 JTL Landscaping

Rensch Construction *		Fulnecky Ent/WMC JV *		Baumgarner Trucking *		Rich Kramer Const *		DWD Construction *		#1 Construction Plus *		Rice McMan *		Snyder Construction *		LOW ITEM
70 Days ARO *		N/A *		70 Days ARO *		26 Days ARO *		30 Days ARO *		60 Days ARO *		N/A *		22 Days ARO *		
Net 30 *		N/A *		Net 30 *		.5% 10 Days, Net 25 *		N/A *		Net 15 *		N/A *		N/A *		
None *		Yes *		None *		None *		None *		None *		N/A *		None *		
UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	LOW ITEM
5000.00	5000.00 *	5386.00	5386.00 *	4780.00	4780.00 *	7540.00	7540.00 *	6830.00	6830.00 *	11074.00	11074.00 *	7200.00	7200.00 *	9465.00	9465.00 *	0.00 A-Team Excavation
6500.00	6500.00 *	9240.00	9240.00 *	5700.00	5700.00 *	11979.00	11979.00 *	9885.00	9885.00 *	6102.00	6102.00 *	9900.00	9900.00 *	12346.00	12346.00 *	0.00 Paul Jones Excavating
5000.00	5000.00 *	6156.00	6156.00 *	4780.00	4780.00 *	7478.00	7478.00 *	8100.00	8100.00 *	5424.00	5424.00 *	10200.00	10200.00 *	9728.00	9728.00 *	0.00 Paul Jones Excavating
7500.00	7500.00 *	9360.00	9360.00 *	7300.00	7300.00 *	13351.00	13351.00 *	8800.00	8800.00 *	10057.00	10057.00 *	6100.00	6100.00 *	12000.00	12000.00 *	0.00 Paul Jones Excavating
5000.00	5000.00 *	4440.00	4440.00 *	4670.00	4670.00 *	3495.00	3495.00 *	4400.00	4400.00 *	6554.00	6554.00 *	6800.00	6800.00 *	9365.00	9365.00 *	0.00 Paul Jones Excavating
	Yes *		Yes *		Yes *		Yes *		Yes *		Yes *		Yes *		Yes *	
	29000.00 *		34582.00 *		27230.00 *		43843.00 *		38015.00 *		39211.00 *		40200.00 *		52904.00 *	0.00 LOW OVERALL
	29000.00 *		34582.00 *		27230.00 *		43843.00 *		38015.00 *		39211.00 *		40200.00 *		52904.00 *	NO TOTAL NONE

Rensch Construction *		Fulnecky Ent/WMC JV *		Baumgarner Trucking *		Rich Kramer Const *		DWD Construction *		#1 Construction Plus *		Rice McMan *		Snyder Construction *		LOW ITEM
70 Days ARO *		N/A *		70 Days ARO *		26 Days ARO *		30 Days ARO *		60 Days ARO *		N/A *		22 Days ARO *		
Net 30 *		N/A *		Net 30 *		.5% 10 Days, Net 25 *		N/A *		Net 15 *		N/A *		N/A *		
None *		Yes *		None *		None *		None *		None *		N/A *		None *		
UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	UNIT PRICE	EXTENSION *	LOW ITEM
15000.00	15000.00 *	30096.00	30096.00 *	13300.00	13300.00 *	28000.00	28000.00 *	23210.00	23210.00 *	18550.00	18550.00 *	39000.00	39000.00 *	36808.00	36808.00 *	0.00 A-Team Excavation
	Yes *		Yes *		Yes *		Yes *		Yes *		Yes *		Yes *		Yes *	
	15000.00 *		30096.00 *		13300.00 *		28000.00 *		23210.00 *		18550.00 *		39000.00 *		36808.00 *	0.00 LOW OVERALL
	15000.00 *		30096.00 *		13300.00 *		28000.00 *		23210.00 *		18550.00 *		39000.00 *		36808.00 *	NO TOTAL NONE